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1.0 Background and Introduction 
 
This requirement is for environmental remediation services for [##] sites at the following 
installation: [installation name], located at [city, state].  
 
This requirement involves [delete types  not applicable to the requirement] Installation 
Restoration (IR), Compliance Restoration (CR), Compliance-Related  Cleanup (CC), and 
Munitions Response (MR) sites (Munitions Response Sites or MRSs).  
 
The Department of Defense (DoD) established the MMRP under the Defense Environmental 
Restoration Program (DERP) to address unexploded ordnance (UXO), discarded military 
munitions (DMM), and munitions constituents (MC) located on current and former military 
installations.   
 
[briefly describe the installation and remediation requirement in one or more paragraphs here] 
 
The Contractor shall be responsible for conducting required environmental restoration services for 
which the United States Department of the Army (the “Army”) is statutorily responsible; 
addressing any and all unforeseen environmental, explosive safety, scheduling, and regulatory 
issues; and, assuming contractual liability and responsibility for the achievement of the 
performance objectives for the cleanup sites at  [installation name] identified in this Task Order, 
including any sites with off-installation contamination for which the Army is responsible.   
Contractors should note that "unforeseen environmental issues" include unknown and/or varied 
concentrations of contaminants at cleanup sites (off-installation areas included) identified in this 
Task Order, but not unknown sites (e.g., sites not identified in this Task Order).  For sites 
addressed under the MMRP, unknown contaminants will be limited to MC and those chemicals 
reasonably associated with the identified munitions and munitions-related activities. 
 
[Delete this paragraph if no MMRP sites in the scope]Under this Task Order, the contractor will 
perform munitions response actions for military munitions (MM) and munitions debris (MD).  
Activities may involve munitions and explosives of concern (MEC), which includes UXO, DMM, 
and MC if found in high enough concentrations to cause an explosive threat, non-explosive 
concentrations of MC and incidental contaminants not related to MM.   
 
Remediation is being conducted pursuant to Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA), as amended by the Superfund Amendments and 
Reauthorization Act (SARA), and National Oil and Hazardous Substances Contingency Plan 
(NCP) requirements, with regulatory coordination, as appropriate, of the [state agency] and the 
United States Environmental Protection Agency (USEPA) Region [number].   
 
[Installation-specific - insert or delete this section as applicable.]The Installation was proposed for 
the National Priorities List (NPL) on [date] due to [reason].  The Installation was placed on the 
NPL on [date].  [regulatory agencies] and the Army signed a Federal Facilities Agreement (FFA) 
on [date]. 
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[Delete this paragraph if no MMRP sites in the scope]To perform munitions responses, the DoD 
primarily follows CERCLA.  However, CERCLA has no special provisions for dealing with 
explosive safety.  The DoD recently revised its Ammunition and Explosives Safety Standards 
(DoD 6055.09-STD) (Feb 08) and this document must be adhered to in the investigation and 
remediation of sites with MEC.   
 
[The following paragraph will be included for installations with unregulated contaminants and 
CERCLA as the regulatory driver.]Hazardous substances and/or pollutants or contaminants (P/C) 
may be an issue at sites covered by this Task Order.  Cleanup of P/C may be warranted if the P/C 
presents an imminent and substantial endangerment to the public health or welfare that result in 
an unacceptable risk.  P/C, as defined in CERCLA, typically do not have a federally promulgated 
maximum contaminant limit (MCL).  For any such P/C, or any other chemical, that does not have 
a federally promulgated MCL, but does have a finalized reference dose (RfD) or slope factor 
listed in USEPA's Integrated Risk Information System (IRIS) database, that RfD or slope factor 
should be incorporated in the NCP risk assessment process.  However, funding will not be 
provided for responses that are not in full compliance with CERCLA, RCRA, the Defense 
Environmental Restoration Program (DERP), Department of Defense (DoD), and Army policy.  
Additionally, state standards will only be analyzed through the CERCLA applicable or relevant 
and appropriate requirement (ARAR) process. 
 
[The following paragraph will be included for installations with unregulated contaminants and 
RCRA as the regulatory driver.]Certain pollutants or contaminants (P/C) may be an issue at sites 
covered by this Task Order.  Cleanup of P/C may be warranted if the P/C presents an imminent 
and substantial endangerment to the public health or welfare that results in an unacceptable risk.  
P/C typically do not have a federally promulgated maximum contaminant limit (MCL).  For any 
such P/C, or any other chemical, that does not have a federally promulgated MCL, but does have 
a finalized reference dose (RfD) or slope factor listed in USEPA's Integrated Risk Information 
System (IRIS) database, that RfD or slope factor should be incorporated in the risk assessment 
process.  However, funding will not be provided for responses that are not in full compliance with 
CERCLA, RCRA, the Defense Environmental Restoration Program (DERP), and DoD and Army 
policy.  Additionally, state standards will only be analyzed through the appropriate statutory 
analysis for applicable standards and requirements.   
 
2.0 Types of Services Required 
 
This task order includes the following types of services as authorized in Section C.3 of the basic 
contract:  [check box for all that apply by double clicking the box, then changing the Default 
Value to “Checked”] 
 
  Site Characterization/Investigation 
 
  Studies and Reports   
 
  Support of Remedial Actions 
 
  Remediation 
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  Monitoring 
 
  MEC Support 
 
3.0 Task Order Type [select only one – primarily use of FFP without insurance – however, if 
an offeror elects to use a commercial EI product and is the selected offeror, this section will need 
revised prior to award to mark FFP with insurance]   
 

 Firm- Fixed Price (w/ insurance) 
 

 Firm-Fixed Price (w/o insurance) 
 

 Fixed Price with Award Fee 
 
4.0 Performance Objectives and Standards 
 
The Contractor shall be required to furnish all plant, labor, materials and equipment necessary to 
meet the performance objectives and standards identified in Table 1 below.[Choose the end 
objective; not interim deliverables.  e.g. if in RI phase and going to RC; then only select RC. 
Include the optimized remedy objective for all PBAs.  Delete all rows not applicable.]. [Note: 
Table 1 may be specified by media type (e.g., Soil sites should be able to go to RC; Groundwater 
is more likely to be RIP] 
 
Table 1: Performance Requirements Summary. 

Performance Objective Performance Standards 

Approved Project Management Plan (PMP) and 
Quality Assurance Surveillance Plan (QASP): 

 Draft PMP and QASP within 30 calendar days 
of Task Order award,  

 Final PMP within 30 days calendar of receipt 
of COR comments on the drafts. 

 

Army approval through the 
Contracting Officer’s Representative 
(COR). 
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Achieve Remedial Investigation (RI) at the following 
site(s) by [identify specific date or within specific 
timeframe from Notice to Proceed (NTP) on the 
Contract Line Item Number (CLIN)]: 
 

 [List of Sites by AEDB-R (IR, CR or MR) 
or AEDB–CC number and Name] 

 

Compliance with FFA [or corrective 
action Permit #] and associated 
schedule [if applicable – otherwise 
delete]. 
 
[if MMRP work included – otherwise 
delete] Department of Defense 
Explosives Safety Board (DDESB) 
approval of [Contractor or Army] 
prepared Explosives Safety 
Submission (ESS) or Explosives Site 
Plan (ESP). 
 
Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., receipt of 
documentation confirming approval of 
RI Report). 

Achieve Remedy in Place (RIP) at the following sites 
by [identify specific date or within specific timeframe 
from Notice to Proceed (NTP) on the Contract Line 
Item Number (CLIN)]: 
 

 [List of Sites by AEDB-R (IR, CR or MR) 
or AEDB–CC number and Name] 

 
Upon achievement of RIP, perform Remedial Action 
(Operations) (RA(O)) at the above sites for the 
duration of the contract or until achievement of 
Response Complete (RC), whichever comes first. 
Upon achievement of RC, perform any necessary 
Long-Term Management (LTM) at the above sites for 
the duration of the contract. 
 
 

Compliance with FFA [or corrective 
action Permit #] and associated 
schedule [if applicable – otherwise 
delete]. 
 
[if MMRP work included – otherwise 
delete] Department of Defense 
Explosives Safety Board (DDESB) 
approval of [Contractor or Army] 
prepared Explosives Safety 
Submission (ESS) or Explosives Site 
Plan (ESP). 
 
Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., 
RA(O)/LTM exit or ramp down 
strategy; RA(O)/LTM reports 
incorporating requirements of the exit 
or ramp down strategy). 
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Perform RA(O) at the following site(s) for the 
duration of the Task Order or until achievement of 
RC, whichever comes first: 
 

 [List of Sites by AEDB-R (IR, CR or MR) 
or AEDB–CC number and Name] 

 
Upon achievement of RC, perform any necessary 
Long-Term Management (LTM) at the above site(s) 
for the duration of the Task Order. 

Compliance with FFA [or corrective 
action Permit #] and associated 
schedule [if applicable – otherwise 
delete]. 
 
Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., 
RA(O)/LTM exit or ramp down 
strategy; RA(O)/LTM reports 
incorporating requirements of the exit 
or ramp down strategy). 

Achieve RC at the following site(s) by [Date]: 
 

 [List of Sites by AEDB-R (IR, CR or MR) 
or AEDB–CC number and Name] 

 
Upon achievement of RC, perform any necessary 
Long-Term Management (LTM) at the above site(s) 
for the duration of the Task Order. 

Compliance with FFA [or corrective 
action Permit #] and associated 
schedule [if applicable – otherwise 
delete]. 
 
DDESB approval of contractor 
prepared ESS or ESP. [if applicable – 
otherwise delete]. 
 
Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., receipt of 
documentation confirming RC; LTM 
exit or ramp down strategy; LTM 
reports incorporating requirements of 
the exit or ramp down strategy). 

Perform any necessary LTM at the following site(s) 
for the duration of the Task Order: 
 

 [List of Sites by AEDB-R (IR, CR or MR) 
or AEDB–CC number and Name] 
 

Compliance with FFA [or corrective 
action Permit #] and associated 
schedule [if applicable – otherwise 
delete]. 
 
Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., LTM exit or 
ramp down strategy; LTM reports 
incorporating requirements of the exit 
or ramp down strategy). 
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For all remedies, optimize capital and long-term costs. Acceptance by the COR that the 
Contractor has demonstrated that the 
proposed remedy represents the lowest 
30-year present worth cost to the 
Army, and is acceptable to the 
regulators. 

Complete all CERCLA 121(c) or Remedy (if RCRA) 
reviews required for the site(s) identified above, for 
the duration of the Task Order. 
 
Correct any deficiencies noted in the CERCLA 121(c) 
or Remedy (if RCRA) reviews. 
 
Consolidate CERCLA 121(c) or Remedy (if RCRA) 
reviews into a single installation-wide review 
anticipated in [include year of next review(s) that fall 
during period of performance on this task order].. 

Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on regulatory 
structure] (e.g., formal documentation 
accepting the reviews and any 
corrections). 

[Additional installation-specific performance 
objectives, such as “Achieve levels of <2ppb RDX at 
the identified point of compliance.”] 

Army approval through the COR and 
Regulator 
approval/concurrence/acceptance 
[select appropriate one based on 
regulatory structure] (e.g., 
documentation acknowledging that 
objective was achieved in a manner 
acceptable to Army and Regulators). 

 
[if going RI only for MMRP site(s), then this section should be deleted] Remedy in Place, 
Remedial Action (Operations), Response Complete, and Long-Term Management are terms used 
for the Defense Environmental Restoration Program.  These terms are defined in Attachment C. 
 
5.0 Project Management Requirement(s) 
 
This Task Order incorporates all the Project Management requirements established in Section 
C.4.1.1 through C.4.1.13 of the basic contract (e.g., Project Management Plan, Project Schedule, 
Status Reports and Milestone Presentations, Environmental Requirements, Health and Safety 
Requirements, Quality Control Testing, Project Repository and Administrative Record, 
Regulatory Involvement, Public Involvement, Additional Site Plans, Project Stakeholders, and 
Deliverable Requirements), in addition to the following: 
 
 5.1 Project Management Plan 
 
The Contractor shall develop and maintain a detailed Project Management Plan (PMP) in 
accordance with the requirements of Section C.4.1.1.1 of the basic contract.  The draft PMP shall 
be due within thirty (30) calendar days of Task Order award and shall include a payment 
milestone plan prepared in accordance with the requirements of Section C.4.1.4 of the basic 
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contract.  The final PMP shall be due within 30 calendar days of receipt of COR comments on the 
draft PMP. The draft PMP, proposed payment milestones, and subsequent revisions shall be 
subject to Army review and approval, through the COR.  A payment milestone will be established 
for Army approval of the final PMP through the COR.  As part of the PMP, the contractor will 
identify a means for providing status reports to the Army COR in accordance with Section C.4.1.3 
of the basic contract. 
 
5.2 Project Schedule 
 
As part of the PMP, the Contractor shall develop and maintain an Activity-Based Schedule that 
fully supports the technical approach and outlines activities and milestones defined at the 
appropriate detail level and logically sequenced to support and manage completion of the 
performance objectives in this Task Order.  Additionally, the due dates for all payable 
deliverables shall be identified in accordance with Section C.4.1.2 of the basic contract.  It is the 
Army’s intent to make all payments after verification of milestone completion in accordance with 
this schedule.  Unless otherwise noted in Table 1, all performance objectives must be completed 
within the allowable Task Order period of performance provided all Task Order options have 
been exercised. 
 
5.3 Milestone Presentations 
 
Milestone presentations shall be made in accordance with the requirements of Section C.4.1.4 of 
the basic contract.  Interim milestones proposed by the Contractor are subject to Army review and 
approval in accordance with Section C.4.1.4.2 of the basic contract.  At the COR’s request, the 
Contractor may also make milestone presentations to the other project stakeholders, consistent 
with the applicable regulatory drivers listed in Section 1.0 of this Task Order, to show 
achievement of the performance objectives.  This includes participation in annual Installation 
Action Plan (IAP) meetings, if requested by the COR.  Certification and approval of project 
milestones will be made in accordance with Section C.6.1 of the basic contract. 
 
5.4 Environmental Requirements 
 
The Contractor shall comply with all Environmental Requirements identified in Section C.4.1.5 of 
the basic contract. 
 
[The following paragraph will be installation-specific.]The Army has/will establish/ed a 
Geographic Information System (GIS)-based tracking system to ensure the Land Use Controls 
(LUCs) are enforced.  The LUCs will/have been incorporated into the post-wide Master Plan and 
compliance with LUCs will/shall be reported in the Monitoring Reports for each site.  The 
Contractor is required to comply with the LUC policy in all RA(O), LTM and CERCLA 121(c) or 
Remedy (if RCRA) review activities. 
 
The Contractor shall adhere to all applicable federal, DoD, and Army geospatial data standards 
for tasks and deliverables in this Task Order.  Spatial data shall conform to the Federal 
Geographic Data Committee (FGDC) National Standard for Spatial Data Accuracy (NSSDA).  In 
addition, each Geographic Information System (GIS) data set shall be accompanied by metadata 
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conforming to FGDC’s Content Standard for Digital Geospatial Metadata (CSDGM) and be 
provided in a geodatabase that is compliant with the Spatial Data Standards for Facilities, 
Infrastructure, and Environment (SDSFIE).  The horizontal accuracy of any GIS data created by 
the contractor shall be tested in accordance with the NSSDA and the results shall be recorded in 
the metadata.  All data shall be provided in the Universal Transverse Mercator (UTM) project in 
the appropriate zone, and shall have a datum of WGS84. 
 
The Contractor shall review and fully understand "Executive Order 13423 -- Strengthening 
Federal Environmental, Energy, and Transportation Management”, in particular those 
requirements pertaining to environmental management system (EMS). The Contractor shall also 
be required to review and adhere to the installation's environmental management system, 
including the environmental policy and significant aspects / impacts.  
 
The Contractor shall consider and implement green response/remediation strategies and 
applications to maximize sustainability, reduce energy and water usage, promote carbon 
neutrality, promote industrial materials reuse and recycling, and protect and preserve land 
resources, consistent with DOD’s Policy on Consideration of Green and Sustainable Remediation 
Practices in the Defense Environmental Restoration Program. The contractor shall present green 
remediation options and approaches in its work plans, maintain records of “green-related” 
activities, and report this information to the COR in its project status reports. 
 

5.4.1 MEC Related Guidance [Delete this section if no MMRP sites in the scope] 
 

MEC related guidance includes, but may not be limited to, the following: 
 
 MEC includes: UXO, as defined in 10 U.S.C. 101(e)(5); DMM, as defined in 10 

U.S.C. 2710(e)(2); or Munitions Constituents (MC), as defined in 10 U.S.C. 
2710(e)(3), present in high enough concentrations to pose an explosive hazard.   

 MEC distinguishes specific categories of military munitions that may pose unique 
explosives safety risks.  Because MEC being actively managed may be determined to 
be hazardous waste, Hazardous Waste Operations and Emergency Response, Section 
1910.120 may apply.   

 Per the guidelines set forth in DoDI 4140.62 and DDESB Technical Paper 18, UXO 
qualified personnel will be responsible for determining the explosive safety status of 
any material recovered that may pose an explosive hazard (i.e., material potentially 
presenting an explosive hazard (MPPEH)).   

 [The following paragraph will be installation specific] Should MEC be encountered 
during this response, UXO-qualified personnel will evaluate the explosive hazard and 
remove it, including by open detonation in place.  This response will be conducted per 
the CERCLA and the NCP, applicable state and federal regulation, and applicable 
DoD, US Army policies and procedures. 
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5.5 Health and Safety Requirements  
 
Prior to beginning any field work, the Contractor shall implement a written Safety and Health 
Program and Site Safety and Health Plan (SSHP) in accordance with Section C.4.1.6 of the basic 
contract.  Training and medical screening per 29 CFR 1910.120(e) is required for the task order. 
 
[Delete this paragraph if no MMRP sites in the scope]Additionally, the Contractor must adhere to 
all DoD and Department of the Army (DA) policies, procedures and regulations for munitions 
response.  This includes but is not limited to DoD 6055.09-STD, DoD Ammunition and 
Explosives Safety Standards; Army Regulation 385-10, the Army Safety Program; Department of 
Army Pamphlet 385-63, Range Safety; and Department of Army Pamphlet 385-64, Ammunition 
and Explosives Safety Standards. 
 
The site(s) is/are not suspected to contain Chemical Warfare Materiel (CWM); however, if 
suspect CWM is encountered during any phase of site activities the Contractor shall  immediately 
halt operations and contact the COR for assistance and guidance. [This paragraph will be 
installation specific – e.g. If CWM is part of the scope to achieve objective, revise to have 
contractor responsible vs. Army.] 
 
[Delete this paragraph if no MMRP sites in the scope]All activities involving work in areas 
potentially containing MEC hazards shall be conducted in full compliance with Department of 
Army, state, and local requirements regarding personnel, equipment and procedures, and 
Department of Defense (DoD) Standard Operating Procedures and safety regulations. 
 

5.5.1 Personnel Qualifications and Work Week [Delete this section if no MMRP sites in 
the scope] 

 
Personnel involved in certain munitions response activities will, as required, meet the 
qualifications of DDESB, Technical Paper (TP) 18 - Minimum Qualifications for UXO 
Technicians and UXO-Qualified Personnel.  Due to the inherent risks associated with 
munitions response activities, personnel performing munitions response activities that 
present an explosive risk shall be subject to work hour limitations, unless specifically 
authorized by the COR.   
 
5.5.2  Safety Documentation and Reporting [Delete this section if no MMRP sites in the 
scope] 
 
Army Engineering Manual 385-1-1, part 01.D "Accident Reporting and Recordkeeping" is 
required for the work identified in this PWS. 

 
5.6 Quality Management 
 
Since the technical approach for this Performance-Based Acquisition (PBA) shall be developed 
by the Contractor, the Contractor shall develop a proposed Quality Assurance Surveillance Plan 
(QASP) for use by the Army.  A Draft QASP using the template provided in Attachment D shall 
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be submitted with the PMP deliverables within thirty (30) calendar days of award. The Final 
QASP will be prepared by the Army.  
 
The QASP should highlight key quality control activities or events that the COR will use to 
determine when Army [COR or Contracting Officer (KO)] inspections can be conducted to assess 
progress toward and/or completion of milestones.  Activities identified in the QASP should be 
appropriately coded in the project schedule to allow for planning of QA inspections.  
 

5.6.1 Quality Control  
 

The Contractor shall comply with all Quality Control Testing requirements identified in 
Section C.4.1.7 of the basic contract and all requirements of the most recently approved 
DoD Quality Systems Manual (QSM).  Additionally, the Contractor may establish an on-
site testing laboratory at the project site if determined necessary by the Contractor.  
However, on-site testing shall meet the requirements of USEPA, specific state regulator 
requirements, and all requirements of the most recently approved DoD QSM.. 

 
 Following task order award and during project implementation, the Contractor shall 
 develop and submit documentation of project-specific quality assurance (QA) and QC 
 activities prepared in accordance with the Uniform Federal Policy for Quality Assurance 
 Project Plans (UFP-QAPP).  The Government will review and return the quality systems 
 documentation, with comments, indicating acceptance or rejection.  If necessary, the 
 Contractor shall revise the documentation to address all comments and shall submit the 
 revised documentation to the Government for acceptance. In addition, the Contractor shall 
 develop and submit Quality Control Summary Reports to summarize the quality control 
 details of the task order project.  The problems and successes of the work done to control 
 the quality of the chemical measuring activities and other chemically related cleanup 
 activities shall be included in the summary reports. 
 
5.7 Project Repository and Administrative Record 
 
A project repository and Administrative Record for the Installation is currently maintained [or 
will be created] at [List Address]. 
 
The Contractor shall comply with Section C.4.1.8 of the basic contract.  Additionally, the 
Contractor shall update at least monthly a multimedia (i.e., both paper and electronic format) 
project repository of all project-related information to ensure that pertinent documentation and 
data are available for project reviews, and to provide a clear record of the PBA approach to 
support final decisions and remediation completion.  The Contractor shall also update the 
repositories for the Administrative Record for CERCLA activities, as needed.  Final electronic 
document files must be in text-searchable PDF format and be accompanied by defined metadata 
for upload into the Army Repository of Environmental Documents (READ).  The Army, through 
the COR, will provide the metadata field requirements for READ to the Contractor.   
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5.7.1 Army Environmental Database and Environmental Restoration Information System 
 
The Contractor shall comply with all applicable requirements for data validation and 
submission for Army Environmental Databases and Environmental Restoration 
Information System (ERIS) in accordance with Section C.4.1.8.2 of the basic contract. If a 
site identified in this Task Order has achieved Response Complete (i.e., appropriate 
documentation is finalized), the Contractor shall be responsible for providing the COR 
with the data and documentation necessary for the closeout of each site in the Army 
Environmental Database - Restoration Module (AEDB-R) and/or Army Environmental 
Database – Compliance Cleanup (AEDB-CC as applicable).  In addition, the Contractor 
shall upload all generated analytical data into the Environmental Restoration Information 
System (ERIS) on a quarterly basis.  The Army, through the COR, will provide data 
specifications for AEDB-R/[AEDB-CC as applicable] and ERIS to the Contractor.  The 
Contractor shall comply with all applicable requirements for data validation and 
submission.   

 
5.8 Additional Site Plans  
 
Prior to beginning any field work, the Contractor shall prepare any additional plans or documents 
(e.g., sampling and analysis plans, quality assurance project plan, waste minimization plans, 
health and safety plans) consistent with Section C.4.1.11 of the basic contract, the applicable 
regulatory drivers listed in Section 1.0 of this Task Order, and any other agreements, orders, or 
regulations that apply to the Installation and sites.  These plans and documents shall be subject to 
Army review and approval, through the COR. 
 
5.9 Project Stakeholders 
 
For the purposes of this Task Order, project stakeholders pursuant to Section C.4.1.12 of the basic 
contract include the Army, [list all Stakeholders to include regulatory agencies listed in Section 1, 
any private landowners [if applicable], and RAB if established].  Required level of stakeholder 
involvement may differ from site to site and the Contractor shall be responsible for obtaining 
comments with appropriate approval or concurrence on project deliverables consistent with 
applicable regulatory drivers and agreements for each site to comply with Section C.4.1.9 and 
C.4.1.10 of the basic contract. 

 
5.9.1 Regulatory Involvement 

 
The requirements of Section C.4.1.9 of the basic contract apply to this contract.  
Additionally, with approval of the COR, the contractor may also informally discuss 
remediation issues with regulators and provide an after-action report back to the COR. 
 
5.9.2 Restoration Advisory Board 

 
[The following paragraph will be installation-specific.] Contractors should note that the 
Installation has an active RAB and detailed information concerning the RAB's 
organization and activities will be provided to the Contractor.  Activities required to 
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support the RAB meetings are included in this effort.  The Contractor shall be responsible 
for the minutes of all RAB meetings and shall submit these minutes to the COR for 
approval.  The Contractor shall also secure a location for each scheduled meeting and shall 
provide all equipment to support these meetings. 
 
[If no RAB currently exists, need to include biannual interest survey requirement, 
otherwise delete] At this time, there is not sufficient community interest to establish and 
sustain a Restoration Advisory Board (RAB) or Technical Review Committee (TRC). The 
Installation will conduct biannual public interest assessments and if the assessments 
indicate adequate public interest exists, will establish a RAB and activities required to 
support the RAB meetings will be included in this effort.   

 
[Include this if no CRP currently exists and scope involves MMRP work.  Include with 
non-MMRP work only if being conducted under CERCLA authority and no CRP 
currently exists] The Contractor is responsible for developing an approved Community 
Relations Plan (CRP) for the Installation. 

 
5.9.3 Communications  

 
The Contractor shall not make available or publicly disclose any data or report generated 
under this contract unless specifically authorized by the COR.  If any person or entity 
requests information from the Contractor about the subject of this scope of work or work 
being conducted hereunder, the Contractor shall refer them to the COR.  All reports and 
other information generated under this scope of work shall become the property of the 
Government, and distribution to any other source by the Contractor is prohibited unless 
authorized by the COR. 

 
5.10 Deliverable Requirements 
 
The requirements of Section C.4.1.13 of the basic contract apply to this Task Order except that 
the Army, through the COR, will receive initial draft documents and will provide comments to the 
Contractor within 30 calendar days.  
 
[Delete this paragraph if no MMRP sites in the scope]The Contractor shall follow the substantive 
requirements for all subject areas of the US Army Corps of Engineers (USACE) guidance 
applicable to deliverables required for achievement of performance objectives identified in this 
PWS.  If versions of Engineer Manuals, Data Item Description (DID), etc. are updated, the 
substantive requirements of the most recently approved version will apply to this PWS. The 
requirements can be found at http://www.hnd.usace.army.mil/oew/CX_mission.aspx.   
 
[Delete this paragraph if no MMRP sites in the scope]The Munitions Response Site Prioritization 
Protocol (MRSPP) requirements in 32 CFR Section 179 require the DoD in consultation with 
representatives of the states and Indian tribes, to assign each MRS a relative priority for response 
actions. The initial MRSPP score for MRSs is developed during the SI phase. These MRSPP 
scores must be reviewed annually and must be revised whenever new data are obtained. Pursuant 
to this requirement, the Contractor shall annually review, revise MRSPP scores based on new 
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information, and submit to the Army. In addition, the Contractor shall also include any 
information that may have influenced the MRS priority or MRS sequencing decision in the 
Administrative Record and the Information Repository.  Furthermore, the FY02 Defense 
Authorization Act creating the MMRP requires DoD to develop and maintain an inventory of 
defense sites that are known or suspected to contain UXO, DMM or MC.  Pursuant to this 
requirement, the Contractor shall submit annual updates to the Installation Munitions Response 
(MR) map that reflect changes to the location, boundaries and/or extent of the MMRP sites in .pdf 
format.  Note that the two annual deliverables above will not be accepted as interim payment 
milestones. 
 
The Contractor shall propose deliverables and payment milestones as part of its proposal, and if 
approved by the Army, included as part of the PMP.  Final decisions regarding the adequacy of 
milestone and deliverable completion resides with the COR (see Section 5.3, Milestone 
Presentations) and will be based on the appropriate acceptance and approval of required 
documentation by Regulatory Agencies, consistent with CERCLA and the NCP.   
 
6.0  Key Personnel Requirements 
 
The Government requires that the following positions, at a minimum, be designated as “key 
personnel”, subject to the terms and conditions for such set forth in Section C.5 and H of the basic 
contract.  [The Project Manager is required for all Task Orders.  Then also select at least one from 
this list and delete any not used – if MMRP work must have Military Munitions Specialist] 
 
 POSITION   PERSONNEL 

Project Manager  [to be proposed by offeror] 
Senior Scientist/Engineer [to be proposed by offeror] 
Military Munitions Specialist [to be proposed by offeror] 
Regulatory Specialist  [to be proposed by offeror] 
Risk Assessor   [to be proposed by offeror] 
Certified Industrial Hygienist [to be proposed by offeror] 
 

7.0 Performance:   
 
7.1 Period: not to exceed [list POP, inclusive of all options]. 
 
7.2 Primary Location:  [list installation, city, state] 
 
7.3 Basic and Optional Requirements: [to be identified in the task order] 

 
[list any CLINs here that the Govt may not exercise – e.g. true options and not simply 
those not exercised at the time of award.  State something like, “SubCLINs 1004AA and 
1004AB are the Basic Requirements under this task order.  SubCLINs 1004BA through 
1004BE are options to be exercised unilaterally at the Government’s discretion at the 
negotiated, firm-fixed line item prices, if determined to be in the Government’s best 
interest upon the completion of SubCLIN 1004AB.  The Government reserves the right to 
not exercise any options under this task order.” 
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8.0 Other Requirements 
 

8.1 Government Property 
 

8.1.a Government-Furnished Property (and Resources) 
 
This Task Order incorporates all the Additional Requirements established in Section C.6.3 
of the basic contract.  In addition to the Government-furnished resources identified herein, 
the Army, through the COR, shall also make available the following resources to the 
Contractor:  [list any and all government furnished property and resources, see below for 
examples – remove examples prior to release that are not applicable] 

 
 All Army-owned property used for remediation purposes.  This property must be 

maintained by the Contractor in accordance with applicable maintenance 
requirements and may not be replaced by the Army should new equipment be 
required. 

 EXAMPLE:  CSWPY-33: Camp Swampy Dump Site Methane gas collection system  
 
 Execution of Rights of Entry (ROEs) for sites included in this Task Order. 
 
 The cost for evacuations, compensation, and temporary housing for displaced 

residents during intrusive activities and MEC destruction will be the responsibility 
of the Government.   

 
8.1.b Contractor-Furnished and/or Acquired Property (and Resources) 

 
The contractor must possess all the required expertise, knowledge, equipment and tools 
required to meet or exceed the government’s objectives identified in this PWS in 
accordance with established industry standards.  This Task Order incorporates all the 
Additional Requirements established in Section C.6.4 of the basic contract, in addition to 
the following: 

 
 The provision and cost of the utilities associated with implementation of remedies, 

including installation of individual meters for necessary utilities.  
 

In addition to the contractor-furnished equipment and resources identified herein, the 
Contractor shall also be responsible for the following: 

 
 All waste generated under this Task Order. 
 [List any and all additional contractor responsibilities]: 
 EXAMPLE  Preparation of all draft ROE’s required to achieve the performance 

objectives identified in this Task Order.[contractors can help prepare as long as 
Govt Real Property Officer executes so can include this here and execution above 
or have all done by Army and remove this] 

 



INSTALLATION 
 
 

ACSIM IDIQ PWS Generic Template (revised as of 20 Oct 09) 
15 

 EXAMPLE: Operation of the gas collection trench at CSMPY-33: Camp Swampy 
Dump Site upon completion of the existing contract in April 2011 and 
abandonment of the system and trench if applicable during the period of 
performance of this Task Order. 

 
8.2 Contractor's Guarantee 
 
The following definitions apply to this PWS:  
 "Project Price" for each site identified in the Task Order will be equal to the approved 

proposed price for achieving completion of remediation services in accordance with the PWS, 
the payment of which will be tied to one or more project milestones. The Project Price does 
not include the cost of the PMP, insurance premiums or surplus line taxes, if applicable.  

 "Guarantee Limit" is equal to [define on PWS specific basis, if applicable.  For example: 
"Guarantee Limit" is equal to one and one half (1.5) times the sum of all of the Project Prices 
for the sites identified in this PWS.] provided the contractor maintains a COR assigned 
performance rating of satisfactory or higher in accordance with the QASP performance rating 
definitions throughout the life of the Task Order.    

 "Contractor's Project Costs" are defined as those costs incurred by the Contractor (including 
costs covered by insurance and PMP) in executing the work required to achieve the 
performance objectives identified in the PWS for all sites identified in this Task Order. 

 
The Contractor guarantees to complete and meet all of the performance objectives, subject to the 
Guarantee Limit.  This guarantee by the Contractor shall not exceed the Guarantee Limit.  In the 
event the Contractor's Project Costs reach 80% of the Guarantee Limit, the KO, COR and the 
Contractor shall enter into discussions to determine if completion can be accomplished within the 
Guarantee Limit.  If it is determined that completion will not be accomplished within the 
Guarantee Limit, work on the contract will stop when 100% of the Guarantee Limit is reached; 
unless and until there is agreement by modification to the contract to continue and U.S. Army 
Environmental Command (USAEC) has committed adequate funding 
 
8.3 Insurance Specifications  
 
If the Contractor chooses to use a commercial environmental insurance product as part of their 
risk management approach to satisfy the Guaranteed Limit on this PWS and will request a 
separate contract line item for environmental insurance, the following requirements apply: 
 
The Contractor shall procure Environmental Insurance (EI) in the form of Remediation Stop Loss 
Insurance (Clean Cost Cap or CCC) and thereafter carry and maintain the EI coverage in full 
force and effect over the duration of the contract, to include options, at all sites identified in this 
PWS as requiring EI.  The EI shall meet or exceed the following objectives: 

1. Provides coverage applicable to the sites, performance objectives, and performance 
standards identified in Table 1 of this PWS as requiring insurance, and confirms that all 
the obligations assumed under this PWS are incorporated into the definition of the insured 
"remedial plan" as specified in the insurance endorsements. 
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2. Provides coverage at a minimum, equal to the Guarantee Limit of the PWS, minus 
insurance, travel, and PMP costs and costs for any site locations excluded from the award 
or not requiring insurance.   

3. Coverage to include a Waiver of Subrogation, as applicable, for claims associated with 
matters and scope items addressed in this PWS that the Contractor or insurance company 
may have against the Army. 

4. Coverage provided from a carrier rated A.M.  Best’s A- (Excellent) and Financial Size 
Category (FSC) IX or better. 

5. Requires that technical and schedule progress reports to be provided to the Army on the 
same schedule that they are provided to the insurance carrier. 

6. Contains no "War Exclusion" or contains a limited war exclusion that excludes cleanup 
costs caused solely by a hostile or violent act of war after the inception date. 

7. Provides the Army the primary right to assign the policy to a replacement contractor 
acceptable to the insurance company should the Contractor default or otherwise be unable 
to meet the PWS requirements. 

 
The Contractor must provide proof of insurability with the submitted proposal.  Proof of 
insurability will be in the form of a draft policy specifying terms and conditions (e.g., all 
endorsements) in sufficient detail to allow evaluation of:  

 The identity of the insurance companies offering to insure the contractor; 
 The limits of liability for each coverage part; 
 The premium for each policy or coverage part; 
 The amount of the self-insured retention, buffer layer (if applicable), and /or co-insurance;  
 The policy length (term) for each policy; 
 The policy forms, and proposed endorsements; 
 The insured scope of work or definition of the insured remedial plan; 
 A list of the documents provided to the underwriter as part of the application for 

insurance; 
 The name of the insurance broker and the full compensation of the insurance broker 

including any and all commissions, fees, incentive payments, reinsurance commissions or 
wholesale brokerage commissions earned by any firm within the insurance brokers 
economic family disclosed as a separate cost item, even if these costs are incorporated into 
the premiums of the insurance policies being provided; 

 How, in the event of Contractor default, its provisions will ensure that this PWS is 
completed to the satisfaction of the Army. 

 Any exclusions to be added to these polices by endorsement along with an explanation of 
the rationale behind attaching the exclusion; and 

 Any deviations from these insurance specifications with explanation using a checklist as 
to why the specification was not met, or why the deficiency in question is not material to 
the CCC coverage to be provided. 

 
Within ten (10) business days of contract award, the Contractor shall provide a quote letter 
containing a policy with endorsements to KO/COR.  The KO and COR shall have the right to 
review the quote letter to ensure consistency with the objectives as listed above.  The Government 
reserves the right to withhold or adjust payment for the insurance policy if the final bound policy 
terms and conditions are changed from the draft policy terms and conditions presented in the 
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Contractor’s proposal submittals.  The Contractor is responsible for paying the costs associated 
with all insurance requirements, including but not limited to the self-insured retention and co-
pays.  Contractors should note that the Army will allow the first payment milestone to include 
necessary insurance costs (e.g., insurance premium). 
 
A Certificate of Insurance shall be furnished to the contracting officer (KO) on an annual basis 
evidencing the above insurance coverage is bound. 
 
8.4 Stop Work 
 
This Task Order supersedes the requirements established in Section C.6.10 of the basic contract 
as follows: 
 
The Contractor, authorized Installation personnel, and the COR have the responsibility to stop 
work immediately if the work is considered to be a serious threat to the safety or health of 
workers, other personnel, or to the environment Authorized Installation personnel include 
Installation safety officers, Environmental Division personnel, and command personnel with 
responsibility for overall Installation operations.  When work is stopped due to a hazard/threat to 
worker safety, health, or the environment, the situation and resolution must be documented and 
submitted to the KO.  Work must be stopped and the COR and/or the KO notified whenever 
chemical and biological warfare agents or radiological materials are encountered.  
 
 8.5 Environmental Responsibility Considerations 
 
This Task Order incorporates all the Environmental Responsibility Considerations established in 
Section C.6.11 of the basic contract except for what is superseded as follows: 
 
 [The following bullet will be installation-specific – adjust if CWM or MEC is part of scope.] 

The Army will retain all responsibility for third party liability for CWM, MEC, or radiological 
material that are either targeted for or may be discovered during the course of remediation. 

 
8.6 Inspections 
 
The Army technical experts will independently review Contractor work to ensure compliance 
with all applicable requirements. 
 
[if going RI only for MMRP site(s), then this section should be revised to remove CERCLA 121c 
or Remedy Reviews and only leave correction of deficiencies theme] CERCLA 121(c) or Remedy 
reviews conducted during the duration of the Task Order constitute a Government Inspection of 
Services.  The Contractor will correct any problems and/or deficiencies noted within CERCLA 
121(c) or Remedy reviews or any Contractor furnished service or submittal.   
 
Any service or submittal performed that does not meet Task Order requirements shall be corrected 
or re-performed by the Contractor and at no additional cost to the Government.  Corrective action 
must be certified and approved by the COR consistent with Section C.6.1 of the basic contract.  If 
the Contractor performs any task unsatisfactorily and all defects are not corrected, the 
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Government reserves the right to terminate the Task Order for default.  In addition, the 
Government reserves its rights under FAR clause 52.246-4, “Inspection of Services – Fixed Price, 
for further remedies concerning a Contractor’s failure to perform in conformance with contract 
requirements.  [if going RI only for MMRP site(s), then this section should be revised If the 
Contractor is conducting RA(O), LTM, or completing a CERCLA 121(c) or Remedy review for a 
remedy that they did not implement or modify (i.e., an on-going pump and treat system inherited 
as part of the PBA scope), correction of substantive remedy deficiencies noted during RA(O), 
LTM or within a CERCLA 121(c) or Remedy review which may require modification of that 
remedy are considered outside the scope of this Task Order effort. 
 
8.7 Organizational Conflicts of Interest 
 
Any eligible ACSIM contractor currently performing work on [list Installation Name] must 
ensure that all data pertaining to contamination at the sites compiled by or in the possession of 
such firm shall be made available to all potential contractors in a timely fashion to the maximum 
extent possible by providing such data to a data depository. 
 
8.8 Access and Security 
 
This Task Order incorporates all the Additional Requirements established in Section C.6.8 of the 
basic contract, in addition to the following: 
 
[include narrative explanation of installation access/security requirements or provide 
policy/procedure references and post documents on the webpage. If something requires advance 
approval or arrangement for access (e.g. ROEs requiring a long lead time to execute), indicate 
approximate advance notice timeframes needed here] 
 
EXAMPLES 

 Access to private land requires advance notice, and access rights need to be 
established with property owners.  ROE agreements will be executed by a Government 
Real Property Officer as indicated in Section 8.1.a, but may require up to 120 days 
advance notice from the contractor prior to the date of need in order to complete. 

 Intermittent closures of sections of the Camp Swampy golf course will need to be 
coordinated and scheduled in advance with the course management. The dig permit 
process generally takes between one and two weeks. 

 
8.9 Security/Classification:  [select as appropriate] 
 
  Classified (Level ____________) 
 
  DD Form 254 attached:  Yes  No  
 
  Unclassified 
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8.10 Applicable Labor Laws [select as appropriate] 
 

8.10.a Service Contract Act: Not Applicable  
 
     Applicable    SCA Wage Determination ______________ 
 

8.10.b Davis Bacon Act: Not Applicable  
 
     Applicable   DBA Wage Determination ______________ 
 
8.11 Travel 
 
Travel to/from the Installation and to other CONUS locations for such purposes as to attend 
meetings, briefings and/or presentations may be required incidental to this remedial action, the 
costs for which shall be included in the total price for the Task Order pursuant to Section C.6.2 of 
the basic contract. 
 
8.12 Performance and Payment Bonds 
 
In accordance with Section C.1.1.1 and C.1.1.3 of the base contract, the Contractor: 
 

 is NOT required to furnish Performance and Payment Bonds on this Task Order. 
 

 is required to furnish Performance and Payment Bonds on this Task Order in 
accordance with the following: 

 
The Contractor shall furnish a performance bond (Standard Form 1418) for the 
protection of the Government in an amount equal to 100 percent of the original 
contract price and a payment bond (Standard Form 1416) in an amount equal to 
100 percent of the original contract price. 

 
The Contractor shall furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, prior to the start of any field 
work after Task Order award. 

 
8.13  Warranty 
 
In accordance with Section C.1.1 and C.1.1.3 of the base contract, the Contractor: 

 
 is NOT required to provide a 5-year warranty for each site as specified in this Task 

Order. 
 

 is required to provide a 5-year warranty for each site as specified in this Task Order. 
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9.0 Contracting Officer’s Representative [to be inserted upon issuance of task order] 
 
 Name: 
 Organization: 
 Address: 
 Address: 
 City, State, Zip Code: 
 Telephone: 
 Facsimile: 
 Email: 
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Attachment A: Reference Documents 
 
The Army believes this documentation represents the most recent and appropriate documentation 
available for the Installation and sites identified in this Task Order.  However, if there is a conflict 
between this information and other site documentation (the existing reports), the Contractor is 
solely responsible for reviewing all available information and forming their independent, 
professional conclusions/interpretation of site conditions and requirements to meet the objectives 
of this Task Order.  This information is not intended as a substitute for complete analysis of 
technical data available, nor is it intended to be a guide on how the Contractor should address 
achievement of the performance objectives/standards. 
 
Specific documents may be made available following a request to the Contracting Officer, if the 
documentation can be distributed in a timely manner.  Electronic format is not guaranteed. 
 
Table 2: Available Reference Documents. 

Title Author Date 

[Insert list of all available/key documents – in chronological order 
with newest first] 
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Attachment B:  List of Acronyms 
AEDB-R Army Environmental Database - Restoration Module 

AEDB-CC Army Environmental Database - Compliance-Related Cleanup Module 

APP Accident Prevention Plan 

AR Administrative Record 

ARAR Applicable or Relevant and Appropriate Requirement 

CAIS Chemical Agent Identification Sets 

CCC Clean Cost Cap 

CERCLA Comprehensive Environmental Response, Compensation, and Liability Act 

CFR Code of Federal Regulations 

CLIN Contract Line Item Number 

CMI(O) Corrective Measures Implementation (Operations) 

CMS Corrective Measures Study 

COR  Contracting Officer's Representative 

CPAR Contractor Performance Assessment Report  

CR Compliance Restoration 

CRP Community Relations Plan 

CSDGM Content Standard for Digital Geospatial Metadata 

CWM Chemical Warfare Materiel 

DA Department of the Army 

DDESB Defense Explosives Safety Board  

DERP Defense Environmental Restoration Program 

DID Data Item Description 

DMM Discarded Military Munitions 

DoD Department of Defense 

DTSC Department of Toxic Substances Control 

EI Environmental Insurance 

EM Engineer Manual 

EMS Environmental Management System 

EOD Explosive Ordnance Disposal 

ERIS Environmental Restoration Information System 

ESP Explosives Site Plan 

ESS Explosives Safety Submission 

FAR Federal Acquisition Regulation 

FFA Federal Facility Agreement 

FFP Firm-Fixed Price 

FGDC Federal Geographic Data Committee 

FSC Feasibility Study 

FSC Financial Size Category 

GIS Geographic Information System 

HRR Historical Records Review 
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IAP Installation Action Plan 

IRIS Integrated Risk Information System 

KO Contracting Officer 

LTM Long-Term Management 

LUC Land Use Controls 

MC Munitions Constituents 

MCL Maximum Contaminant Level  

MD Munitions Debris 

MEC Munitions and Explosives of Concern 

MM Military Munitions  

MMRP Military Munitions Response Program 

MPPEH Material Potentially Presenting an Explosive Hazard 

MR Munitions Response 

MRS Munitions Response Site 

MRSPP Munitions Response Site Prioritization Protocol 

NCP National Oil and Hazardous Substances Contingency Plan 

NELAP National Environmental Laboratory Accreditation Program 

NPL National Priorities List 

NSSDA National Standard for Spatial Data Accuracy 

NTP Notice to Proceed  

OSHA Occupational Safety and Health Administration 

PBA Performance Based Acquisition  

P/C Pollutants and/or Contaminants 

PMP Project Management Plan 

POP Period of Performance 

PWS Performance Work Statement 

QA Quality Assurance 

QAPP 
QASP 

Quality Assurance Project Plan 
Quality Assurance Surveillance Plan 

RAB Restoration Advisory Board 

RA(O) Remedial Action (Operations) 

RC Response Complete  

RCRA Resource Conservation and Recovery Act 

RCWM Recovered Chemical Warfare Materiel 

RDX Cyclotrimethylenetrinitramine 

RfD Reference Dose 

RFI RCRA Facility Investigation 

RI Remedial Investigation 

RIP Remedy In Place 

ROD Record of Decision 

ROE Rights of Entry 

RPO Real Property Officer 

SARA Superfund Amendments and Reauthorization Act 

 



INSTALLATION 
 
 

ACSIM IDIQ PWS Generic Template (revised as of 20 Oct 09) 
24 

SC Site Closeout 

SDSFIE Spatial Data Standards for Facilities, Infrastructure, and Environment 

SI Site Inspection 

SME Subject Matter Expert 

SSHP Site Safety and Health Plan 

TNT Trinitrotoluene 

TP Technical Paper 

TRC Technical Review Committee 

USACE U.S. Army Corps of Engineers 

USEPA U.S. Environmental Protection Agency 

U.S.C. United States Code 

UST Underground Storage Tank 

UTM Universal Transverse Mercator 

UXO Unexploded Ordnance 
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Attachment C: Definitions 
 
Activity-Based Schedule:  Activities and milestones defined at the detail level and logically 
sequenced to support, and manage completion of the performance objectives.  
 
Chemical Warfare Materiel (CWM):  An item configured as a munitions containing a chemical 
substance that is intended to kill, seriously injure, or incapacitate a person through its 
physiological effects.  CWM also includes V- and G- services nerve agent, H-series blister agent, 
and lewisite in other than munitions configurations.  Due to their hazards, prevalence, and 
military-unique application, Chemical Agent Identification Sets (CAIS) are also considered 
CWM.  CWM does not include:  riot control agent, chemical herbicides, smoke and flame 
producing items, or soil, water, debris, or other media contaminated with chemical agent. 
 
Contractor's Project Costs:  Costs incurred by the Contractor (including costs covered by 
insurance and the PMP) in executing the work required to achieve the performance objectives 
identified in the PWS  for all sites identified in this Task Order. 
 
Deliverables:  Documentation or data that support the completion of milestones or achievement of 
the performance objectives identified in this Task Order. 
 
Discarded Military Munitions (DMM):  Military munitions that have been abandoned without 
proper disposal or removed from storage in a military magazine or other storage area for the 
purpose of disposal.  The term does not include unexploded ordnance, military munitions that are 
being held for future use or planned disposal, or military munitions that have been properly 
disposed of consistent with applicable environmental laws and regulations. 
 
Explosive Ordnance Disposal (EOD):  The detection, identification, on-site evaluation, rendering 
safe, recovery, and final disposal of unexploded explosive ordnance.  It may also include 
explosive ordnance that has become hazardous by damage or deterioration. 
 
Guarantee Limit:  [define on PWS specific basis, if applicable- for example:  is equal to one and 
one half (1.5) times the sum of all of the Project Prices for the sites identified in this PWS – need 
to match with Section 8.2 of the PWS] 
 
[Remove if going to RI only in table 1 of PWS]Long-Term Management (LTM):  The remedial 
phase including maintenance, monitoring, record keeping, remedy reviews, etc. initiated after 
response (removal or remedial) objectives have been met (i.e., after Response Complete).  LTM 
includes development and implementation of an exit or ramp-down strategy for LTM activities at 
each site. 
 
Milestones:  Significant events or activities that occur in the course of the Contractor achieving 
the performance objectives identified in this Task Order.   
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Munitions Constituents (MC):  Any materials originating from unexploded ordnance, DMM, or 
other military munitions, including explosive and non-explosive materials, and emission, 
degradation, or breakdown elements of such ordnance or munitions.  
 
Munitions Debris (MD):  Remnants of munitions (e.g., fragments, penetrators, projectiles, shell 
casings, links, fins) remaining after munitions use, demilitarization, or disposal. 
 
Munitions and Explosives of Concern (MEC):  This term, which distinguishes specific categories 
of military munitions that may pose unique explosives safety risks, means UXO, as defined in 10 
.SC 101(e)(5)(A) through (C); DMM, as defined in 10 USC 2710(e)(2); or MC (e.g., TNT, RDX), 
as defined in 10 USC 2710(e)(3), present in high enough concentrations to pose an explosive 
hazard. 
 
Military Munitions (MM):  All ammunition products and components produced or used by or for 
the DoD or the U.S. Armed Services for national defense and security, including MM under the 
control of the DoD, the U.S. Coast Guard, the U.S. Department of Energy, and National Guard 
personnel.  The term military munitions includes: confined gaseous, liquid, and solid propellants, 
explosives, pyrotechnics, chemical and riot control agents, smokes, and incendiaries used by DoD 
components, including bulk explosives and chemical warfare agents, chemical munitions, rockets, 
guided and ballistic missiles, bombs, warheads, mortar rounds, artillery ammunition, small arms 
ammunition, grenades, mines, torpedoes, depth charges, cluster munitions and dispensers, 
demolition charges, and devices and components thereof.  MM do not include wholly inert items, 
improvised explosive devices, and nuclear weapons, nuclear devices, and nuclear components 
thereof.  However, the term does include non-nuclear components of nuclear devices, managed 
under DOE’s nuclear weapons program, after all required sanitization operations under the 
Atomic Energy Act of 1954, as amended, have been completed. 
 
Munitions Response:  A response action, including investigation, removal actions, and remedial 
actions, to address the explosives safety, human health, and/or environmental risks presented by 
munitions and explosives of concern (MEC) and/or MC. 
 
PMP Documents:  The original PMP (including project schedule), revisions, and status reports.   
 
Project Documents (CERCLA):  Documentation and data required by CERCLA remediation and 
RA(O) and/or LTM activities.  These documents include the additional site plans referenced in 
Section 5.0 of this Task Order and Section C.4.1.11 of the basic contract. 
 
[If applicable]  Project Documents (UST, RCRA):  Documentation and data required by 
underground storage tank (UST) or RCRA remediation and RA(O) and/or LTM activities.   
 
Project Price:  The approved proposed price for achieving completion of remediation services in 
accordance with the PWS, the payment of which will be tied to one or more project milestones. 
The Project Price does not include the cost of the PMP, insurance premiums or surplus line taxes, 
if applicable.  
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Project-related information:  All previous environmental restoration documentation of a technical 
nature developed by the Army and previous Army contractors and subcontractors during their 
work at the sites specified in this Task Order, and all the documentation developed by the 
Contractor in order to achieve the performance objectives specified in this Task Order.   
 
[Remove if going to RI only in table 1 of PWS]Remedial Action (Operations) [RA(O]:  The 
remedial phase during which the remedy is in place and operating to achieve the cleanup 
objective identified in the Record of Decision (ROD) or other formal decision document.  Any 
system operation (long-term operations) or monitoring (long-term monitoring) requirements 
during this time are considered RA(O). RA(O) includes development and implementation of an 
exit or ramp-down strategy for LTM activities at each site. 
 
[Remove if going to RI only in table 1 of PWS]Remedy In Place (RIP):  A final remedial action 
has been constructed and implemented and is operating as planned in the remedial design.  An 
example of a remedy in place is a pump-and-treat system that is installed, is operating as 
designed, and will continue to operate until cleanup levels have been attained.  Because operation 
of the remedy is ongoing, the site cannot be considered Response Complete. 
 
[Remove if going to RI only in table 1 of PWS]Response Complete (RC):   The remedy is in place 
and the required remedial action-operations (RA-O) have been completed.  If there is no RA(O) 
phase and all response action objectives have been achieved and documented, then the remedial 
action-construction end date will also be the RC date. 
 
[Remove if going to RI only in table 1 of PWS]Site Close-Out:  Site Close-Out signifies when the 
Army has completed active management and monitoring at an environmental cleanup site, no 
additional environmental cleanup funds will be expended at the site and the Army has obtained 
regulator concurrence.  For practical purposes, Site Close-Out occurs when cleanup goals have 
been achieved that allow unrestricted use of the property (i.e., no further LTM, including 
institutional controls, is required).  Site Close-Out may include, but not be limited to, the 
dismantling, removal, recycling, reclamation and/or disposal of all remedial activity systems and 
ancillary equipment above and underground to return the site to its natural state. 
 
Unexploded Ordnance (UXO):  Military munitions that have been primed, fuzed, armed, or 
otherwise prepared for action; have been fired, dropped, launched, projected, or placed in such a 
manner as to constitute a hazard to operations, installations, personnel, or material; and remain 
unexploded either by malfunction, design, or any other cause. 
 
Unforeseen Environmental Issues:  Include unknown and/or varied concentrations of 
contaminants at cleanup sites (off-installation areas included) identified in this Task Order, but 
not unknown sites (e.g., sites not identified in this Task Order). For sites addressed under the 
MMRP, unknown contaminants will be limited to MC and those chemicals reasonable associated 
with the identified munitions and munitions related activities. 
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Attachment D:  Quality Assurance and Surveillance Plan (QASP) Template 
 
1.0 Overview  
 
This performance-based Quality Assurance Surveillance Plan (QASP) sets forth the procedures 
and guidance that the Contracting Officer’s Representative (COR) will use in evaluating the 
technical performance of the Contractor in accordance with the terms and conditions of the Task 
Order.  The QASP objective is to explain Government procedures to be used to verify that 
appropriate performance and quality assurance methods are used in the management of this 
performance-based contract.  The purpose of the QASP is to assure that performance of specific 
activities and completion of milestones are accomplished in accordance with all requirements set 
forth in the Task Order. 
 
This QASP describes the mechanism for documenting noteworthy accomplishments or 
discrepancies for work performed by the Contractor.  Information generated from COR’s 
surveillance activities will directly feed into performance discussions with the Contractor.  The 
intent is to ensure that the Contractor performs in accordance with performance metrics set forth 
in the Task Order documents, the Army receives the quality of services called for in the Task 
Order, and the Army only pays for the acceptable level of services received.   
 
The QASP details how and when the COR will monitor, evaluate, and document Contractor 
performance on the Task Order.  The QASP is intended to accomplish the following:  

1. Define the role and responsibilities of participating Army officials. 
2. Define the key milestones/deliverables that will be assessed. 
3. Define acceptable, superior, and unacceptable performance standards for key 

milestones/deliverables. 
4. Describe the surveillance methodology that will be employed by the Army in assessing the 

Contractor’s performance. 
5. Describe the surveillance documentation process and provide copies of the form that the 

Army will use in evaluating the Contractor’s performance. 
6. Outline payment and corrective action procedures. 

 
This QASP will be revised and finalized by the COR and Contractor upon completion of the 
Project Management Plan (PMP) in accordance with Section 5.6, Quality Management, of the 
Task Order.    
 
2.0 Roles and Responsibilities of Army Officials 
 
The COR is responsible for technical administration of the project and assures proper Army 
surveillance of the Contractor’s performance.  The COR is responsible for monitoring, assessing, 
recording, and reporting on the technical performance of the Contractor on a day-to-day basis.   
 
The Contracting Officer (KO) has overall responsibility for overseeing the Contractor’s 
performance.  The KO is responsible for the day-to-day monitoring of the Contractor’s 
performance in the areas of Task Order compliance, and Task Order administration; reviewing 
the COR’s assessment of the Contractor’s performance; and resolving all differences between 
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the COR’s assessment and the Contractor’s assessment of performance.  It is the KO that assures 
the Contractor receives impartial, fair, and equitable treatment under the Task Order.  The KO is 
ultimately responsible for the final determination of the adequacy of the Contractor’s 
performance.  The KO is the only one authorized to obligate the Government on this Task Order. 
 
The COR and KO may call upon the technical expertise of other Army officials and subject 
matter experts (SME) as required.  These Army officials/SMEs may be called upon to review 
technical documents and products generated by the Contractor.  Contracting Agency 
representatives will also conduct review of Task Order documentation such as invoices, monthly 
status reports, and work plans. 
 
3.0 Key Milestones/Deliverables to be Assessed 
 
At a minimum, the following milestones and associated deliverables will be evaluated in 
accordance with this QASP: 

 Completion of the final Project Management Plan (PMP) 
 Achievement of performance objective at each site specified in the Task Order  
 Completion of annual monitoring report(s) 
 Completion of the final exit or ramp-down strategy for LTM 
 Completion of final remedy review(s) 
 Correction of deficiencies noted in the remedy review(s) 
 Approved interim milestones identified in the final PMP 

 
Additionally, the Army will evaluate performance on the key quality control activities and events 
specified by the Contractor through their Quality Assurance (QA) strategy (see Task Order 
Section 5.6: Quality Management). 

 
4.0 Performance Standards for Key Milestones/Deliverables 
 
Since price is fixed in the performance-based acquisitions utilized by the Army, the Contractor’s 
performance will be evaluated by assessing the key milestones/deliverables described above 
according to three assessment areas: quality, timeliness, and safety.  These three performance 
assessment areas may be modified to meet the needs of the Army. For each of the assessment 
areas, the COR will assign one of five ratings of the Contractor’s performance: Exceptional, Very 
Good, Satisfactory, Marginal, or Unsatisfactory as shown in Table 1 below.   
 
Specific expectations or performance standards will be defined by the Army upon review of the 
PMP and contractor’s proposed key quality control activities and events per Section 5.6 of the 
Task Order. 
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Table 1:  Performance Ratings Definitions 
 

Rating  Definition  
Exceptional  Performance meets contractual requirements and exceeds many to the Government’s 

benefit. The contractual performance of the element or sub-element being assessed 
was accomplished with few minor problems for which corrective actions taken by 
the contractor was highly effective.  

Very Good  Performance meets contractual requirements and exceeds some to the Government’s 
benefit. The contractual performance of the element or sub-element being assessed 
was accomplished with some minor problems for which corrective actions taken by 
the contractor was effective.  

Satisfactory  Performance meets contractual requirements. The contractual performance of the 
element or sub-element contains some minor problems for which corrective actions 
taken by the contractor appear or were satisfactory.  

Marginal  Performance does not meet some contractual requirements. The contractual 
performance of the element or sub-element being assessed reflects a serious problem 
for which the contractor has not yet identified corrective actions. The contractor’s 
proposed actions appear only marginally effective or were not fully implemented.  

Unsatisfactory  Performance does not meet most contractual requirements and recovery is not likely 
in a timely manner. The contractual performance of the element or sub-element 
contains a serious problem(s) for which the contractor’s corrective actions appear or 
were ineffective.  

 
 If a milestone/deliverable identified as a key QA activity as described in Section 5.6 of the Task 
Order is rated as being of unsatisfactory quality at the time that the PMP deadline for the 
milestone/deliverable expires, the milestone/deliverable will automatically receive an 
unsatisfactory rating for timeliness.  At no point will a milestone/deliverable receive a 
satisfactory, very good, or exceptional rating for timeliness if it is rated as being of unsatisfactory 
quality.  Overall satisfactory performance on a milestone/deliverable requires ratings of 
satisfactory or better for the quality, timeliness, and safety standards.   
 
5.0 Surveillance Methodology 
 
The surveillance methods listed below will be used in the execution of this QASP.   
 
100% Inspection 
At the completion of all key milestones and deliverables, performance will be evaluated through 
100% inspection (e.g., document review).  The COR will document performance for each 
completed milestone/deliverable prior to payment, as described in Section 6.0.   
 
Periodic Progress Inspection 
At the COR’s discretion, periodic inspections may be conducted to evaluate progress toward 
and/or completion of key milestones and deliverables.  The COR may complete a periodic 
progress inspection if s/he believes that deficiencies exist that must be addressed prior to 
milestone/deliverable completion.  While corrective action or re-performance will be required if 
necessary, the Contractor will not be financially penalized for unacceptable performance recorded 
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in periodic progress reports, provided that final performance evaluation of the 
milestone/deliverable is deemed acceptable. 
 
Customer Feedback 
Additional feedback will be obtained through random customer feedback.  To be considered 
valid, customer complaints must set forth clearly and in writing the detailed nature of the 
feedback, must be signed, and must be forwarded to the KO.  The KO will maintain a summary 
log of all formally received customer feedback as well as a copy of each feedback in a 
documentation file. 
 
6.0 Surveillance Documentation 
 
The COR will document and record evaluation of the Contractor’s performance for each 
milestone and deliverable in accordance with the methodology described in Sections 4.0 and 5.0.  
The COR must substantiate, through narratives in the documentation, all exceptional and 
unsatisfactory ratings.  Performance at the satisfactory level is expected from the Contractor.  At a 
minimum, the documentation will indicate actual and scheduled delivery times and number of 
reviews required to achieve the final product. 
 
The COR will forward copies of all documented evaluations to the KO and Contractor within one 
week of performing the inspection.  When a milestone/deliverable receives an overall 
unsatisfactory rating, the Contractor will explain, within 15 business days, in writing to COR why 
performance was unsatisfactory, how performance will be returned to satisfactory levels, and how 
recurrence of the problem will be prevented in the future. 
 
The KO will review each documented performance evaluation prepared by the COR.  When 
appropriate, the KO may investigate further to determine if all the facts and circumstances 
surrounding the event were considered in the COR opinions outlined on the form.  The KO will 
immediately discuss any unsatisfactory rating with the Contractor to assure that corrective action 
is promptly initiated. 
 
At the end of every year, the COR will prepare a written Contractor Performance Assessment 
Report (CPAR) for the KO summarizing the overall results of his/her surveillance of the 
Contractor’s performance during the previous 12 months.  This report will become part of the 
formal QA documentation. 
 
The COR will maintain a complete QA file.  This file will contain copies of all performance 
evaluations and any other related documentation.  The COR will forward these records to the KO 
at termination or completion of the Task Order. All performance assessment forms, attachments 
and working papers must be marked “FOR OFFICIAL USE ONLY/SOURCE SELECTION 
INFORMATION - SEE FAR 2.101 AND 3.104” according to Freedom of Information Act 
Program, FAR 3.104, and 41 USC Sect. 423. Assessment reports may also contain information 
that is proprietary to the contractor. Information contained on the CPAR, such as trade secrets and 
protected commercial or financial data obtained from the contractor in confidence, must be 
protected from unauthorized disclosure. COR’s shall annotate on the assessment report if it 
contains material that is a trade secret, etc., to ensure that future readers of the evaluations are 
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informed and will protect as required. Contractor performance information is privileged source 
selection information. It is also protected by the Privacy Act and is not releasable under the Freedom 
of Information Act. 
 
7.0 Payment and Corrective Action 
 
Full payment for a milestone/deliverable will be provided upon verification of overall satisfactory 
performance, as rated on quality, timeliness, and safety.  This verification will be recorded in a 
performance evaluation submitted to the KO specifying overall Contractor performance as either 
acceptable or superior for the milestone/deliverable.    
 
If a milestone/deliverable receives an unsatisfactory rating for the quality performance standard, 
re-performance is required until the milestone/deliverable receives a satisfactory rating.  This re-
performance is required regardless of cost or schedule constraints that may result from the 
unacceptable performance, unless the KO has opted to terminate the Task Order.  If a satisfactory 
rating is not achieved, the Government may reduce the contract price to reflect the reduced value 
of the services in accordance with FAR 52.246-4(e). 
 
The final QASP will be developed with the COR with input from the contractor and will be based 
on the final PMP. Additional Government surveillance activities may include, but are not limited 
to, the following: 

 Work plan review and approval 
 Participation in Technical Project Planning (or equivalent) sessions 
 Oversight of geophysical survey & analysis activities 
 Oversight of drilling, field sampling activities 
 Oversight of all waste management functions/responsibilities 
 Review of all waste management documentation 
 Separate/split laboratory QA samples 
 Review and approval of all deliverables to regulatory agencies 
 Review and approval of FS options to be considered 
 Review of quality control documentation  
 Review of project safety record 
 Adherence to the approved work plan 
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